% Montana Department of Transportation

serving yau with pride PO Box 201001
Helena, MT 59620-1001

MEMORANDUM
To: See Distribution
From: Kevin Christensen, P.E.

Construction Engineer
Date: November 30, 2006

Subject:  Supplemental Specification Revision: 104.05.2 Failure to Properly Maintain
Roadway

The Construction Administration Services Bureau is proposing revisions to Standard
Specification, 104.05.2. Following the Standard Specification Revision Process outlined in the
Construction Engineer’s Memorandum dated January 9, 2002 the following information is
provided.

1. Standard Specification, 104.05.2 will be modified.
2. The Proposed Draft of the change is attached along with this memorandum.

3. Revision to the Standard Specification is needed to ensure that necessary repairs are
made to construction projects in a timely manner.

4. Those impacted by the change include:
Contractors, MDT Maintenance Division, EPM’s, CAS Bureau

5. The following individuals were consulted and/or involved in developing the proposed
revisions:

MDT Chief Engineer, Legal, Maintenance, Construction Bureau’s

It is requested that written comments on the proposed revisions only, be
returned to mdtspecifications @mt.gov no later than December 29, 2006.

DISTRIBUTION:

Loran Frazier Dist. Const. Engineers MDT EPM’s
Jim Walther MDT Legal FHWA

Eng. Bureau Chiefs Construction Reviewers MCA

District Administrators Materials Lab Supervisors



104.05.2 Failure to Properly Maintain Roadway or Structure
The Project Manager will immediately notify the Contractor if it fails to maintain the project.
Failure to begin to remedy unsatisfactory maintenance within 4 hours of notification may result in:
e The Department performing the required repair. The cost of the repair will be deducted from
monies due or to become due to the Contractor, or otherwise be billed to the Contractor.
e Contract time being charged. Contract time will be charged starting on the day of the
Department’s initial notification and will continue until the repairs are made and the Project
Manager approves the repairs.
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